
October 9, 2019

Missoula Fire Department, MT
One (1) IHC Type 2 Pumper AS759
Build Location: Bradenton, FL

Proposal Price 369,338.00    

Less payment upon completion @ factory discount (2,634.00)       

* Deduct for 100% pre-payment with contract (11,356.00)     
If this option is elected, the discount is in addition the 
payment upon completion at the factory discount. 

Subtotal including all pre-pay discounts 355,348.00    

Less customer drive-out discount (5,850.00)       
If this option is elected payment in full and proof of 
insurance must be provided prior to leaving the factory and 
the customer is responsible for compliance with all state, 
local and federal DOT requirements including the driver 
possessing a valid CDL license.

Less performance bond (995.00)          

Proposal price including discounts 348,503.00    

Terms:

Transportation of the unit to be driven from the factory is included in the pricing. However, if we are unable to obtain necessary permits, 
due to the weight of the unit, and the unit must be transported on a flat bed, additional transportation charges will be the responsibility of 
the purchaser. We will provide pricing at that time if necessary.

The above quote is subject to change. 

The proposal price is based on the unit being purchased through FireRescue GPO / NPPGov. This pricing is only valid for a FireRescue 
GPO / NPPGov purchase on PPA MPA for RFP No. 1420. Member ID# M-5700712

One (1) factory inspection trip for two (2) fire department customer representatives and one (1) factory inspection trip for four (4) fire 
department customer representatives is included in the above pricing. The inspection trips will be scheduled at times mutually agreed 
upon between the manufacture's representative and the customer. Airfare, lodging and meals while at the factory are included. If the 
Department elects to forgo an inspection trip $1,850.00 per traveler (per trip) will be deducted from the final invoice. 

                             The above pricing is valid until Janurary 31, 2020. If order is not submitted prior to that date, a 3% price increase will be required.

If payment discount options are not elected standard payment terms will apply: Final payment will be due 30 days after the unit leaves 
the factory for delivery. If payment is not made at that time a late fee will be applicable.

Based on Pierce's current delivery schedule the unit would be ready for delivery from factory within 12.5 to 15.5 months after contract 
execution. Delivery is subject to change pending Pierce's delivery schedule at time of order.

An invoice will be provided upon order processing for the 100% prepayment if elected.

The Purchasing Documents will be between Hughes Fire Equipment and the customer. 


