QUOTE













5698 S Shady Farm Lane Murray, Utah 84107 801-274-0212

Quote Number:

00001706

Created Date: 2021-11-30

Expiration Date: 2021-12-31

Prepared By:

Ali Jones

ali@goplayspace.com

Westside Park Phase 2 Playground Equipment 100% Color PIP **Project Name**

Location Missoula, Montana 50% Deposit - Net 30 Payment Terms

Qty	Manufacturer	Product Code	Product Description	Color	Unit Price	Discount	Extended Price
1	Kompan	COR-LOOP-CUSTOM 881313	Custom Wave, In-Ground Mount, Green Powder Coated Frame, Yellow Ropes, Green Rubber Membrane	Ropes: Yellow, Rubber Membrane: Green	\$301,260.00	15.40%	\$254,865.96
1	Kompan	M87202-3817	CABLEWAY FLAT SURROUNDINGS INGROUND ASTM		\$13,220.00	15.40%	\$11,184.12
2	Kompan	FRE2210-3317	MULTIGOAL 9'10",IG IG50		\$6,700.00	15.40%	\$11,336.40
2	Kompan	FRE3020-3717	BASKETBALL GOAL w/Nylon Net,IG IG90		\$2,310.00	15.40%	\$3,908.52
1	Kompan	PSF - K	Equipment Freight		\$16,365.65		\$16,365.65
1	ID Sculpture	CB005	Sandstone Arch		\$19,500.00	5.00%	\$18,525.00
1	ID Sculpture	Surcharge IDS	Material Surcharge		\$731.25		\$731.25
1	ID Sculpture	PSF - IDS	Equipment Freight		\$2,300.00		\$2,300.00
1	Goric	500-00-081	Rainbow, large (4 bars)		\$16,206.00		\$16,206.00
1	Goric	PSF - G	Equipment Freight, Ocean Freight 18-22 weeks		\$4,800.00		\$4,800.00
1	Percussion Play	PPCAJNS3DG Percussion Play	Deluxe Cajon Drum Circle, Set of 3, Ground Fix		\$6,035.00		\$6,035.00
1	Percussion Play	PSF - PP	Equipment Freight		\$558.50		\$558.50
1	Installation Services	Installation	Installation by Playco Park Builders		\$96,937.50	5.00%	\$92,090.63
14197	None	DuraPlay Safety Surfacing Westside Park Phase 2	DuraPlay Surfacing System, 4483sf @2", 1493sf @3.25", 6249sf@ 4.75", 1972sf @6", Includes 515 sf for slope factor on mounds, 100% Standard Color, Aromatic Binder, Flush to Curb		\$16.69	5.00%	\$225,100.53

NOTES

- Please inventory product within 5 days of receipt and notify us of any problems.
 We are a supplier only. Customer is responsible for accuracy and conformity to plans and specifications.
- Freight has been quoted for single delivery. If customer requires multiple deliveries, additional costs will apply.
- Customer will be prepared to receive material upon delivery, which may include offloading equipment. If unable, customer is responsible for additional storage and/or re-consignment fees.

QUOTE











5698 S Shady Farm Lane Murray, Utah 84107 801-274-0212

Quote Number:

00001706

Created Date: 2021-11-30

Expiration Date: 2021-12-31

Prepared By:

Ali Jones

1	DuraPlay	DuraPlay Safety Surfacing Westside Preschool Area	Preschool Area Safety Surfacing System, with Design.	ali@goplayspace.com			
					\$37,038.00	5.00%	\$35,186.10
		O	Contrary Days and N/A if and its				
1	DuraPlay	Garbage Removal DuraPlay	Garbage Removal, N/A if onsite dumpsters provided by others		\$3,000.00		\$3,000.00
1	DuraPlay	Design DuraPlay	Cost to Implement Design		\$15,444.00	5.00%	\$14,671.80
1	DuraPlay	DuraPlay	Material Surcharge		\$14,322.00		\$14,322.00
1	DuraPlay	PSF - DP	Equipment Freight		\$24,400.00		\$24,400.00

Subtotal \$827,085.83

Discount 8.64%

Total Cost \$755,587.46

Tax Percentage 0.00% Sales/Use Tax \$0.00

Grand Total \$755,587.46

MEMO

Omnia Partners Discount Shown.

Installation pricing includes prevailing Davis Bacon wage and certified payroll based on Montana Prevailing Wages Rates for Heavy Construction Services 2021.

Substrate and security for surfacing by others.

Accepted By:	Accepted Date:
Shipping Contact Name:	Ship Address:
Shipping Contact Cell No.:	City. State. Zip Code:

NOTES

- Please inventory product within 5 days of receipt and notify us of any problems.
- We are a supplier only. Customer is responsible for accuracy and conformity to plans and specifications.
- Freight has been quoted for single delivery. If customer requires multiple deliveries, additional costs will apply.
- · Customer will be prepared to receive material upon delivery, which may include offloading equipment. If unable, customer is responsible for additional storage and/or re-consignment fees.